901_511
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NNEL BS TO B6

1/8" = 1-0"

STANDARD WINDOW TO BE REMOVED AND

EXISTING EXPANSION
JOINT TO REMAIN

NOTE: THIS TUNNEL 1S A MAIN THROUGHWAY 10

=

EXISTING EXPANSION
JOINT TO REMAIN

GENERAL NOTES:

LOCATION OF PROJECT

Revision

Date

e CONTRACTOR TO VISIT SITE PRIOR TO VERIFY CONDITIONS OF AREA.
REPLACED WITH NEW ALUMINUM. WINDOW BUILDING 42. SO ONLY 1/ OF THIS TUNNEL WIL| BF e GENERAL CONTRACTOR SHALL CO—ORDINATE THE WORK OF ALL SUB CONTRACTORS.
- 2 ¢ PROVIDE EFFECTIVE DUST AND DEBRIS CONTROL ON A CONTINUING BASIS.
ALLOWED TO BE CLOSED TO ACCOMPLISH THIS o ALL DEBRIS REMOVED FROM PROJECT IS THE PROPERTY OF THE CONTRACTOR AND SHALL
—— REMOVE ALL METAL HANDRAIL AND BE REMOVED DAILY FORM THE PROJECT SITE.
VINYL BUMPER GUARD AND TURN METAL ¢ USE BARRICADES WHERE NECESSARY TO LIMIT ACCESS TO PROJECT AREA.
HANDRAILS OVER TO VA WORK™ THIS WORK 50 BARKICADES WILL BE ¢ THE REMOVAL OF THE MASTIC WITH ASBESTOS IN THE TUNNEL B5 TO B7 WILL REQUIRE
REQU|RED WORKING ON THE WEEKEND AND AFTER HOURS TO ACCOMPLISH THE FLOORING WORK.
ITEMS OF REMOVAL
TYPICAL FOR REMOVAL
1. REMOVE METAL HANDRAILS, VINYL BUMPER GUARD AND TURN OVER
ALUMINUM HANDRAILS AND BRACKETS TO THE VA AND DISPOSE THE VINYL
—— PAINT DOOR PER SPECS BUMPER GUARDS OFF STATION. PATCH EXISTING HOLES AND INSTALL NEW
HANDRAIL, WALL GUARD AND RIGID VINYL WALL PROTECTION AS PER
DETAILS ON SHEET 2 AND PER MANUFACTURE REQUIREMENTS.
2, REMOVE ALL VCT AND MASTIC FROM THIS ARFA. MASTIC IS NON O e T
ASBESTOS.
3 REMOVE ALL EXISTING WINDOWS AND INSTALL NEW ALUMINUM WINDOWS.
REMOVE THE ENTIRE METAL WINDOW FRAME FROM OPENING. SEE SHEET 4
VOV AN NSTALL NEW S —— NEW METAL PULL PLATE OF 4 FOR THE DETAILS OF NEW WINDOWS.
CORNER GUARDS FQUAL TO EXISTING. 4. PATCH AND REPAIR ANY DAMAGE TO EXISTING WALLS AND PAINT WALLS e
PATCH ALL DAMAGED SECTIONS AS AND CEILINGS AS REQUIRED BY SPECIFICATIONS. SEE FINISH SCHEDULE ON L///////% "
REQUIRED PRIOR TO INSTALLING NEW NS N e CORIER CusRD SHEET 3 FOR COLOR AND TILE. —/////'%'
— PANT DODR PER SPELS ITEMS MATCH EXISTING SIZE FROM OTHER 5 PAINT EXISTING METAL DOOR AND FRAME AS PER SPECS REQUIRE. SEE
POORT OPERINGS. PHOTOS OF DOORS FOR ADDITIONAL INFORMATION AND REQUIREMENTS.
6. PREP FLOOR AFTER EXISTING TILE AND MASTIC ARE REMOVED FOR THE e
INSTALLATION OF NEW V.C.T AS PER REQUIREMENTS ON SHEET 3 IN THE | Ty
— SENMY?viRAMNODURNE{Q% %WCOVER  REMOVE EXISTING AND INSTA(| FINISH SCHEDULE.  INSTALL FLOORING IN ACCORDANCE TO THE B é‘ Ly
VISTNG. LOWER HALF OF DOOR NEW PLASTIC 417 x 41" KICKPLATE MANUFACTURES REQUIREMENTS AND VA SPECS. COMPLETE ONE HALF OF L/:.'L' v/ — —
' TUNNEL PRIOR TO STARTING THE OTHER SIDE. PROVIDE AND INSTALL 4" ///////////%7////
. LONG TOE VINYL BASE. CHIP EXISTING COVE BASE ALONG WALL AND |
P It INSTALL GROUT TO LEVEL FLOOR PRIOR TO INSTALLING FLOORING MATERIAL. Bl oo TR MEDICAL CENTER
SR AUARD SEE TILE FLOORING LAYOUT SHEET 3. SALISBURY, NORTH CAROLINA
TUNNEL DOOR NEAR B6 ENTRANCE— NORTH END TUNNEL DOOR NEAR B6 ENTRANCE— SOUTH END TUNNEL DOOR NEAR B6 ENTRANCE SOUTH END S |—|_ P LAN
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MEW MASONRY WALL FASTENERS MEW MASONRY WALL FASTENERS
N - /y RSy
@ j‘/' NEW 8" VINYL WALL
C XN | GUARD
- B _L
1" 1/2° @J
T
LN —_— NEW .040 THICK RIGID VINYL SHEET.
NOTE: NO WINDOWS 10 BE REPLACES IN THIS TOP EDGE OF VNIL SHEET 1 45"
TUNNEL E—
—2) oy Ty
- n y
NEW 4" VINYL LONG TOE BASE
NEW 4" VINYL LONG TQE BASE
O S.S. WALL GUARD TUNNEL 2/5/ VINYL WALL GUARD TUNNEAé 5/6 & 5/7
off EXISTING FLOOR EXISTING FLOOR
EXISTING EXPANSION JOINT —— L EXISTING ELECTRICAL PANEL
@ S.S. AND VINYL WALL GUARD DETAIL for ALL TUNNELS
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REMOVE AND REINSTALL
METAL RAILING AFTER NEW
FLOORING IS INSTALLED

END NEW FLOORING
ON THIS SIDE OF THE

DOOR (HALLWAY)

INSTALL NEW ADHESIVE CAUTION
TAPE IN AREA OF REMOVED

DOOR _AT B7 CORE_CLINIC TAPE OVER NEW TILE

ITEMS OF REMOVAL

—@©

— INSTALL NEW 4" WIDE CAUTION
TAPE ON FLOOR EQUAL TO THE
EXISTING REMOVED

(1125)
ELEC. CLS
88

END OF FLOOR REPLACEMENT

TUNNEL BUILDING 5=/

1/8" =1'—0"

REMOVE METAL HANDRAIL AND
VINYL BUMPERS AND TURN OVER
TYPICAL

METAL HANDRAILS TO VA.
BOTH TUNNELS. END HANDRAIL AND WALL GUARD
1" FROM EDGE OF WINDOWS AND
METAL DOOR FRAMES. TYPICAL ALL

WINDOWS AND DOORS.

/ NEW HANDRAIL

EXISTING WINDOW FRAME

STANDARD WINDOW TO BE REMOVE
AND REPLACE WITH NEW ALUMINUM
FIXED WINDOW

@HANDRAIL END DETAIL _(TYP @ ALL WINDOWS/DOORS)

1.1/2”

1.1/2"

COVER

/)| conTiNuous
ALUMINUM

RETAINER

080"

2mm

1/4” NUT AND
LOCKWASHER

34"-36" AF.F.

STAINLESS STEEL
MOUNTING  BRACKET

HAND RAIL DETAIL
Not To Scale

TUNNEL B5/7 PROJECT NOTES:

1. REMOVE METAL HANDRAILS AND BRACKETS AND TURN OVER TO VA AND DISPOSE OFF STATION THE
VINYL BUMPER GUARD AND PATCH EXISTING BOLT HOLES. INSTALL NEW HANDRAIL, WALL GUARD AND
RIGID VINYL WALL PROTECTION AS PER DETAIL ON SHEET 2 AND PER MANUFACTURE REQUIREMENTS.

2. REMOVE ALL VCT AND MASTIC FROM THIS AREA. AREA INDICATED BY HATCHING MASTIC CONTAINS
ASBESTOS MATERIAL SO THE PROPER REMOVAL METHOD WILL BE REQUIRED. THIS WORK WILL BE
REQUIRED TO BE COMPLETED ON THE WEEKEND.

3. PATCH AND REPAIR ANY DAMAGE TO EXISTING WALLS AND PAINT WALLS AND CEILINGS AS REQUIRED BY
SPECIFICATIONS. SEE FINISH SCHEDULE ON SHEET 3 FOR COLORS AND TILE.

4. PAINT EXISTING METAL DOORS AND FRAMES AS PER SPECS.

o. PREP FLOOR AFTER THE MASTIC IS REMOVED FOR THE INSTALLATION OF NEW V.C.T AS PER

REQUIREMENTS ON SHEET & IN THE FINISH SCHEDULE. INSTALL NEW FLOORING IN ACCORDANCE TO THE

MANUFACTURES REQUIREMENTS AND VA SPECS. COMPLETE ONE HALF OF TUNNEL PRIOR TO STARTING

THE OTHER SIDE. ALLOW TIME AS REQUIRED BY MANUFACTURE PRIOR TO STARTING REMAINING SIDE.
6. CONTRACTOR SHALL PROVIDE ALL EQUIPMENT AS REQUIRED FOR VENTILATION IN TUNNELS.

3 = 1-0° EXISTING WALL
WINDOW SILL
EXISTING WINDOW SILL TO TYPICAL FOR REMOVAL
REMAIN
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TUNNEL PROJECT FINISH SCHEDULE
WALLS
VCT] handrail
\VCTS door |and crash
Vet Room Name Floor Base |North  |East  [South |West |frame |rail Notes
BUILDING 6
VCT4 FIRST FLOOR Building 2 1stfloor [VP B1 [P1 Pl =i P P5 |HR note 1
Tunnelfrom2to 5 |VCT1,2345 B2 \WP/P2 |WP/P2 | WP/P2|WP/P2|P5 |HR/CR1 [note 2&3
VCT2 Tunnelfrom5to6  [VCT1,2345 B2 |\WP/P3 [WP/P3|WP/P3 [WP/P3[P5 |HR/CR2 |note 2&3
= e vCT3 Tunnel to 7 VCT1,2,345 |B2 \WP/P4 |WP/P4|WP/P4|WP/P4|P5 |HR/CR1 [note 2&3
VCT2
\CTS o1 NOTES:
VCT3 Note 1: Run planks same direction as in front of Agent cashiers entrance
VCT4 / Note 2: See drawing for floor pattern
\ 5 VCTS Note 3: Install instructions for WP are very specific please follow manufactures recommendations
VCT2 / Note 4: Chip all concrete cove base from all tunnels and grout to level all tunnel floors prior to install
\CT3 / \ e flooring materials.
VCT4 o TUNNEL PROJECT LEGEND
VCT4 Item Code|Manufacture/Style Mfr.'s Color Name/#
VCT5
Vei2 — Paint P1 [ICI 1stfloor building 2 walkway Stonington Beige A1845
- o e Ve o VT3 P2 |ICI ground floor bldg 2 tunnel Egg Nog L0716
P3 |[Sherwin Williams bldg 5 to 6 tunnel Pearl Gray SW0052
P4  |[Sherwin Williams bldg 7 tunnel Crewel Tan SWO011
vcr4j P5 [Sherwin Williams trim color doors/frames Poised Taupe SW6039
] I | } | \ I \ g VCT4 InPro Corporation #900W with 909SS mounting
SULDING & N H BEE \ \ ' Handrail HR |brackets, returns 902W in natural maple 0531 Natural Maple 0531
f H-. ‘ VCT2
GROUND FLOOR A o
/ il Crash rail CR1 [InPro Corporation #1800 Sand Dune 0278 pebblette finish
7 I I o E— CR2 [InPro Corporation #31SS stainless steel stainless steel 5.5" high
Lm Vet o o o | IPC rigid vinyl sheet .040 x 48" x 96" run
VCT4 Wall protection WP |horizontal Sand Dune 0278 pebblette
VCT3 VeT1 ore VCTS top cap IPC top cap 407-0278 Sand Dune 0278
VCT4 vertical divider use vertical divider bars between sheets of wall
bars protection down seams Sand Dune 0278
. Base B1 Johnsonite long toe rubber cove base Black #40 1st fl bldg 2 walkway
Tl LE LAYO UT I__O R TU N N EL BS TO B 6 TUNNEL 2'5 PROJECT NOTES B2 |Johnsonite long toe rubber cove base Fawn#80
332 = 1’0" Luxury Vinyl Plank|VP |Amtico 6"x36" Square Edge with urethane coat |Classic Walnut W761
1. REMOVE METAL HANDRAILS, VINYL BUMPER GUARD AND TURN OVER ALUMINUM HANDRAILS AND BRACKETS TO THE VA AND DISPOSE VINYL VCT VCT1|Mannington Essentials (1/4 turn) Wheat 123 (field color)
BUMPER GUARDS OFF VA PROPERTY. PATCH EXISTING HOLES AND INSTALL NEW VINYL HANDRAIL, WALL GUARD AND RIGID VINYL WALL VCT2|Mannington Essentials (run monolithic) Bronze 246 (accent rust)
PROTECTION AS PER DETAILS ON SHEET 2 AND PER MANUFACTURE REQUIREMENTS. VCT3|Mannington Essentials (run monolithic) Khaki Beige 163 (accent light sage)
2. REMOVE ALL VCT AND MASTIC FROM THIS AREA. THE MASTIC IN THESE FLOORS CONTAIN ASBESTOS MATERIAL AND PROPER REMOVAL VCT4|Mannington Essentials (run monolithic) Ofter Brown 173 (accent light brown)
MUST BE USED. VCT5[Mannington Essentials (run monolithic) Brownstone 109 (accent plum gray)
3. REMOVE ALL EXISTING WINDOWS AND INSTALL NEW ALUMINUM WINDOWS. REMOVE THE ENTIRE METAL WINDOW FRAME FROM OPENING. SEE
SHEET 4 OF 4 FOR THE DETAILS OF NEW WINDOWS.
4, PATCH AND REPAIR ANY DAMAGE TO EXISTING WALLS AND PAINT WALLS AND CEILINGS AS REQUIRED BY SPECIFICATIONS. SEE FINISH
SCHEDULE ON SHEET 3 FOR COLOR AND TILE.
o. PAINT EXISTING METAL DOOR AND FRAME AS PER SPECS REQUIRE. SEE PHOTOS OF DOORS FOR ADDITIONAL INFORMATION AND
REQUIREMENTS.
6. PREP FLOOR AFTER EXISTING TILE AND MASTIC ARE REMOVED FOR THE INSTALLATION OF NEW V.C.T AS PER REQUIREMENTS ON SHEET 3
IN THE FINISH SCHEDULE. INSTALL FLOORING IN ACCORDANCE TO THE MANUFACTURES REQUIREMENTS AND VA SPECS. COMPLETE ONE
HALF OF TUNNEL PRIOR TO STARTING THE OTHER SIDE. PROVIDE AND INSTALL 4" LONG TOE VINYL BASE. CHIP EXISTING COVE BASE
ALONG WALL AND INSTALL GROUT TO LEVEL FLOOR PRIOR TO INSTALLING FLOORING MATERIAL. SEE TILE FLOORING LAYOUT SHEET 3.
VCT3
I
VCT2
VCT2
VCT3 = .
\ 120'-0"
EXISTING ELECTRIC
SLIDING DOOR
VCT4
VCT2
— VCT5
= TILE LAYOUT FOR TUNNEL B2 TO BS5 FIRST FLOOR
VETS N 3/32" = 1°-0"
VCT4 — EXISTING EXPANSION JOINT
EXISTING EXPANSION JOINT = _
\VCT4 d \VCT4
VCT3 VCT3
VCT3 VCT3
VeT2 e ver4 o VeT2 e s
VCT5
e VCT5
VCTS
VCT3
WA A il \ i ] VCT4 VCT3 Vet
) | i . Ve VCT4—— o
‘ LRSS 1 BUILDING e
T [T T T[] [T | A *\
e z FRAN W P i+ i A
VCT3 VCT5 S A N | - ] \ \
VCT4 VCT5 VCT5 @“’ M VCT3 | \
VCT2 VCT4 - =
VT4 HH R
\CT4 ‘ \ ‘
VCT4 ——\CT3 \
VCT5 o o VCT5 VCT5
SUILDING 5
TILE LAYOUT FOR TUNNEL B5 TO B7 TILE LAYOUT FOR TUNNEL B2 TO B5 GROUND FLOOR
3/32° = 1'-0" 3/32° = 1'-0
- - - - Dat
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GENERAL NOTES

TAMPERPROOF
A/C LOCK — -
CONTRACTOR SHALL VERIFY ALL WINDOW DIMENSIONS AND QUANTITIES. 3 PER EACH
FINISHES INSIDE TUNNLES MAY VARY, WINDOW CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFICATION OF ALL ROOM FINISHES AND REPAIR CASEMENT SASH —— A
OF ALL SURFACES RESULTING FROM THE REPLACEMENT OPERATIONS. A SITE SURVEY WILL BE CONDUCTED AT THE BEGINNING OF RVAIERN
THIS CONTRACT TO DOCUMENT EXISTING CONDITIONS. COTR SHALL BE NOTIFIED OF ANY CONDITION CHANGES AFTER THE SITE SURVEY. AN
ANY DEBRIS INSIDE ROOMS, ON THE GROUNDS, SIDEWALKS, ETC., SHALL BE REMOVED AT THE END OF EACH DAY. COORDINATE WITH .
COTR FOR POSSIBLE DUMPSTER LOCATION. ALL WORK SHALL BE ACCOMPLISHED DURING NORMAL DUTY HOURS 8 AM TO 4:30 PM N
OR AS APPROVED BY COTR AND CONTRACTING OFFICER. AN -
CASEMENT SASH N A
ALL SAFETY REGULATIONS OF THIS STATION SHALL BE OBSERVED. PULL HANDLE . A
NP A
SALISBURY VAMC WILL NOT PROVIDE STORAGE FOR WINDOWS OR EQUIPMENT. THE WINDOW CONTRACTOR SHALL PROVIDE TRAILER OR OTHER N, ) A A
SUITABLE STORAGE FACILITY FOR WINDOWS. STORAGE TRAILER MAY BE PARKED IN SPACE AVAILABLE BEHIND THE WAREHOUSE OR AS 1 o A / .
APPROVED BY COTR OR CONTRACTING OFFICER. L ’
/7
/7 1
D2 WINDOWS IN THE TUNNELS WILL NOT BE EQUIPPED WITH BLINDS. e < AT A
4 e
ALL WINDOW DETAILS ARE BASED ON EFCO SERIES 450 INSWING CASEMENT HIGH PERFORMANCE THERMAL WINDOWS. THIS WINDOW o | A A p <7
SELECTION IS USED AS THE DESIGN BASIS AND IS NOT INTENDED TO LIMIT COMPETITION. WINDOW MANUFACTURER SHALL BE EQUAL y < :
OR BETTER THAN THE SPECIFICATION REQUIREMENTS. . A
|4 J
FINISH SHALL BE WHITE ARCHITECTURAL COATING AS SPECIFIED. ‘
J
L
PROVIDE ALUMINUM BUTT HINGES AT THE CASEMENT SASH. EQUIP EACH WINDOW WITH 3 EACH TAMPERPROOF WHITE BRONZE A/C LOCKS ;
WHITE BRONZE SASH PULL HANDLE AND KEY RELEASE LIMIT OPENING ARMS. T
/
GLAZING SHALL BE 1” INSULATED EXTERIOR WITH 1/4” CLEAR TEMP AT OUTSIDE, 1/4” TINTED TEMP AT INSIDE WITH LOW EMISSIVITY TYPICAL INTERIOR ELEVATION 5
PYROLYTIC COATING HAVING AN 'E’ OF 0.15 AND ARGON FILLED AIR SPACE. SEE ALSO SPECIFICATIONS. INTERIOR TAKE—OUT PANEL =
SHALL BE 1/4”" CLEAR TEMPERED GLASS. i M
il il [T
i i |
i
i
-
i
i
_ n
//\\ /\ il i
i
@ \/ / i
: n
HEAD (1T 1 /\

\ \

GENERAL NOTES FOR TUNNEL BZ2—05 LIGHIS AND A.C.T. 7

— , EXISTING _WINDOW_SECTION @ hEAD NEW  WINDOW_SECTION @ hEAD
A, REMOVE EXISTING LIGHT FIXTURES FROM CEILING AND INSTALL NEW LIGHT FIXTURES BY LUMAX SERIES "CW™ OR EQUAL. FIXTURE - 3 =1-0" ¥ =1-0"

IS TO HAVE TWO (2) TUBES PER FIXTURE. LAMPS ARE TO BE T—8 LIGHTS WITH DIMMING BALLAST. INSTALL A OCC SENOR FOR %
DIMMING LIGHTS FIXTURES AUTOMATICALLY WHEN FULL LIGHT IS NOT NEEDED. TIE NEW LIGHTS INTO EXISTING CIRCUITS. I@
y MUNTIN

B. REMOVE EXISTING A.C.T. AND GRID AND REPLACE IT WITH NEW 2" x 2" A.C.T. AND GRID SYSTEM AT THE SAME ELEVATION. INSTALL

NEW 2'x 4’ LED LIGHT FIXTURES BY COLUMBIA LIGHTING MODEL "EPOC™ OR EQUAL. THE NEW LED LIGHTS ARE TO HAVE 4400

LUMENS AND 4100K COLOR TEMP. INSTALL STYLE LEPC MODEL 24 RECESSED AND ONE SURFACE MOUNTED LEPC MODEL 14. N
C. REPLACE EXISTING SUPPLY AND RETURN GRILLS MATCHING EXISTING SIZE.

5-6 1/8”

e
e e

TYPICAL EXTERIOR ELEVATION - = .

8,_0" 4’_0”
TYPICAL [
I
T I ] | I P I |
Bldg. 2

Bldg. 5
I I I I I I I — /\
EXISTING WINDOW _SECTION @ _ JAMB NEW __WINDOW SECTION @ _JAMB
3 = 1'-0" 3 = 1'-0"

i, , 2 2 : = TS T b A / -/ /

\/ i i
il i
i i
il
I -l
: |
il
g li=
TUNNEL B2-5 CEILING AND LIGHTING PLAN =
1/8 = 1'-0°
PROVIDE NEW CORNER GUARDS /J =
SAME WIDTH BUT 48" HIGH AND — N p
PAINT ALL HARD CEILING OF SAME MATERIAL N
COLOR WILL BE CHOSEN REMOVE AND REPLACE EXISTING WALL el DT AL CURIED SECTIONS /ﬁ T ' R ] |
LATER.  THIS APPLIES TO GRILL. NEW METAL GRILLS TO BE PAINTED Exig%% ?LNgoéEXEvLEE U;R\%‘;Hro / ' Q/ c
ALL TUNNEL CEILINGS. SAME AS WALL COLOR. NSTALLING. NEW FLOORING. P —————g PP e —
i —— . I ——— ey
\/\ /\‘\/\/\
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EXISTING _WINDOW_SECTION @  SILL NEW__WINDOW SECTION @ SILL
¥ =1-0 ¥ =1-0
B2-5 1st FLOOR TUNNEL B2—-5 1st FLOOR TUNNEL WALL GRILLS B2-5 1st FLOOR TUNNEL BASE
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